

ADDENDUM NO. 1 — ISSUED BY LEE ENGINEERING, LLC

OFFICIAL DATE OF ADDENDUM: September 6, 2011

**Traffic Signal Modification for the Intersection of
Eldorado Parkway at Teel Parkway**

**Bid Number 1108-064
CIP Number 06-0008
for the
City of Frisco, Texas**

This addendum forms part of the Contract Documents and modifies the original bidding documents dated August 11, 2011. All bidders must acknowledge receipt of this addendum in the space provided on the Contract Bid Schedule. Failure to acknowledge receipt of an addendum will result in the bid not being read.

NOTICE TO BIDDERS:

This addendum shall be considered part of the Contract Documents for the above mentioned project as though it had been issued at the same time and incorporated therewith. Where provisions of the following supplementary data differ from those of the original Contract Documents, this Addendum shall govern and take precedence. Work not specifically deleted, modified, changed or altered by this Addendum shall remain in effect as a part of the Contract Documents.

Bidders are hereby notified that they shall make any necessary adjustment in their estimates on account of this Addendum. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

This addendum consists of three (3) pages including the cover sheet.

1. A Unit Bid Price of **\$5,000.00** has been added to Bid Item #21 "Traffic Signal Contingency."

Updated Page 12 of Section 1 – Bidding Requirements is attached.

Item No.	Spec. Item	Name of Pay Item with Unit Price in Words	Est. Quantity	Unit	Unit Bid Price	Amount Bid
		Traffic Signal Contingency	1	EA		
		Complete in Place, for the Sum of				
		Five Thousand Dollars and				
		Zero Cents per unit			\$ 5,000.00	\$ 5,000.00

TOTAL AMOUNT BID - BASE BID

\$

(Total Amount Bid, Numerical Value)

Dollars

(Total Amount Bid in Words)